STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

PROPCSALS | SSUED 26 FUND TOTAL HB311 6, 009, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 9 ENG NEERS EST 3, 766, 240. 00 AMOUNT UNDER 1, 177, 262. 00
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,588, 978. 00 6 CHUMO CONSTRUCTI ON | NC
14425 JOANBRI DGE STREET FAX
BALDW N PARK CA 91706- 1747
2 2,712,995. 00 7 D W PONELL CONSTRUCTI ON | NC
P O BOX 1406 FAX
FONTANA CA 92334- 1406
3 2,777,737.00 5 PKB CONSTRUCTI ON | NC
P O BOX 661717 FAX
ARCADI A CA 91066
4 2,802, 566. 50 9 M AHMADI CONSTRUCTI ON AND
ENG NEERI NG | NC
133 N PI XLEY ST FAX
ORANGE CA 92868
5 2,989, 167. 50 4 MARCO Z TECHNOLOGY COVPANY
1616 E 17TH ST FAX

09/ 06/ 01
07-020484
07-LA-110-5.6/6.5

B

DI SADVANTAGED BUSI NESS ENTERPRI SE -

D SUMMARY
IN LOS ANGELES COUNTY | N CARSON
FROM 0. 3 KM NORTH OF SEPULVEDA
BOULEVARD UNDERCROSSI NG TO 223RD
STREET OVERCROSSI NG

COUNSTRUCT SOUNDWALLS

8. 0%

SANTA ANA CA 92705

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 10/ 01
CONTRACT CCDE ' A
51 CONTRACT | TEMS

FEDERAL AID ACI M 110-1(761)6E

240

PERCENT UNDER EST 31. 26

626 960-9502
00387331
626 960- 3887

909 356-8880
00532499
909 356-1299

626 301-9897
00412587
626 301-0811

714 538-5156
00743775
714 538-5157

714 564-1130
00561313
714 564-1144



07-020484
07-LA-110-5
09/ 06/ 01

6

3,079, 476. 00

3,234, 169. 50

3, 395, 976. 90

3,411,917.00

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

A F R CONSTRUCTI ON I NC

11 N FI FTH AVE
ARCADI A CA 91006
MODERN ALLOYS | NC

11172 WESTERN AVE

STANTON CA 90680

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

FAX

FAX

FAX

FAX

909 350-3535
00247770
909 350-9049

626 358-2505
00369630
626 350-5614

714 893-0551
00652040
714 895-9924

909 944-1037
00676575
909 944-3112

Bl D245
PAGE 2
09/ 10/ 01



07-020484
07-LA-110-5
09/ 06/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
09/ 10/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C L CONSTRUCTI ON
ONTARI O CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA
CROMN FENCE

SANTA FE SPRI NGS CA
G L M CONTRACTORS
Rl VERS| DE CA

L JOHNSON
HAWTHRONE CA

MCS

BALDW N PARK CA
MAHAFFEY

COWTON CA

MARI NA LANDSCAPE
ANAHEI M CA

WORKS STRI PI NG
BALDW N PARK CA

BARRI ERS

CLEARI NG

GUARD RAIL
REBAR

SOUNDWALL BLOCK
SAW AND SEAL

PI LES

LANDSCAPE

STRI PI NG



07-020484 Bl D245

07-LA-110-5 PAGE 4
09/ 06/ 01 09/ 10/ 01
LI'ST OF SUBCONTRACTORS
R 1 D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
A C L CONSTRUCTI ON CONCRETE BARRI ER
ONTARI O CA
C G O CONSTRUCTI ON CLEAR AND GRUB
RANCHO CUCAMONGA CA
G L M CONTRACTORS REI NFORCI NG STEEL
REDLANDS CA
MARI NA LANDSCAPE | RRI GATI ON
ANAHEI M CA
REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA
SOCAL STRI PI NG STRI PI NG
HUNTI NGTON BEACH CA
R I D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
A C L CONSTRUCTI ON BARRI ER RAI L
POVONA CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBI NG
RANCHO CUCAMONGA CA
CONDON  JOHNSON CAST IN DRI LLED HCLE PI LI NG
COWPTON CA
FRANKLI N STEEL RESTEEL

SANTA FE SPRI NGS CA
NUED ON NEXT PAGE



07-020484 Bl D245
07-LA-110-5 PAGE 5
09/ 06/ 01 09/ 10/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 L JOHNSON MASONRY
HAWHORNE CA
MARI NA LANDSCAPE LANDSCAPE
ANAHEI M CA
SOCAL STRI PI NG STRI PI NG
HUNTI NGTON BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CROMNN FENCE | TEMS 42 THRU 45 ( PARTI AL)
SANTA FE SPRI NGS CA
G L M CONTRACTORS I TEMS 31, 32, 35 THRU 37, 46 AND 47 (PARTIAL)
REDLANDS CA
MARI NA LANDSCAPE I TEMS 23 THRU 25 (PARTI AL)
ANAHEI M CA
SCCAL STRI PI NG I TEVS 4, 6, 11, 12 AND 48 THRU 50 (PARTI AL)
HUNTI NGTON BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 C G O CONSTRUCTI ON CLEARI NG AND GRUBI NG

CONTI NUED

RANCHO CUCAMONGA CA
CROMN FENCE
SANTA FE SPRI NGS CA
ON NEXT PAGE

FENCI NG



07-020484 Bl D245

07- LA-110-5 PAGE 6
09/ 06/ 01 09/ 10/ 01
LI ST OF SUBCONTRACTORS
R I D NAVME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

FRANKLI N REI NFORCI NG STEEL REBAR AND REI NFORCI NG

SANTA FE SPRI NGS CA

L JOHNSON MASONRY

HAWTHRONE CA

MARI NA LANDSCAPE LANDSCAPI NG

ANAHEI M CA

SOCAL STRI PI NG STRI PI NG

HUNTI NGTON BEACH CA

R | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

C G O CONSTRUCTI ON CLEARI NG AND GRUBI NG ( PORTI ON)

RANCHO CUCAMONGA CA

CTM CONCRETE BARRI ER ( PORTI ON)

RANCHO CORDOVA CA

CONDON JOHNSON CAST I N DRI LLED HOLE PI LE ( PORTI ON)

LOS ANGELES CA

CROMN FENCE CHAI N LI NK FENCE AND METAL BEAM GUARD RAI L ( PORTI ON)
SANTA FE SPRI NGS CA

G L M CONTRACTORS REBAR ( PORTI ON)

REDLANDS CA

L JOHNSON MASONRY BLOCK ( PORTI ON)

HAWTHORNE CA
NUED ON NEXT PAGE



07-020484
07-LA-110-5
09/ 06/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
09/ 10/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MARI NA LANDSCAPE

ANAHEI M CA

M LLER ENVI RONMENTAL | NC
NEWPORT BEACH CA

SOCAL STRI PI NG

HUNTI NGTON BEACH CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPE AND | RRI GATI ON ( PORTI ON)
LOAD AND HAUL ( PORTI ON)
STRI PI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAYWOOD ENVI RONVENTAL
BENI CI A CA

CONDON  JOHNSON

LOS ANGELES CA

CROMN FENCE

SANTA FE SPRI NGS CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FRANKLI N STEEL

SANTA FE SPRI NGS CA
REYCON CONSTRUCTI ON
SANTA PAULA CA

SOCAL STRI PI NG

HUNTI NGTON BEACH CA

CONTI NUED ON NEXT PAGE

PLANS

Pl LI NG

FENCE

LANDSCAPE

REBAR

BLOCK WALL

STRI PI NG



07-020484 Bl D245

07-LA-110-5 PAGE 8
09/ 06/ 01 09/ 10/ 01
LI'ST OF SUBCONTRACTORS
R 1 D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
VESTERN WATERPROFFI NG WATERPROFFI NG
ST LOQUI'S MO
R 1 D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
A C L CONSTRUCTI ON CONCRETE BARRI ER ( PORTI ON)
POVONA CA
J V COVPANY CLEARI NG AND GRUBI NG ( PORTI ON)
SAN DI MAS CA
MARI NA LANDSCAPE PLANTI NG AND | RRI GATI ON ( PORTI ON)
ANAHEI M CA
R AND D STEEL REI NFORCI NG STEEL ( PORTI ON)
COWTON CA
REYCON CONSTRUCTI ON MASONRY BLOCK ( PORTI ON)
SANTA PAULA CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROCK CA
STERNDAHL ENTERPRI SES STRI PI NG AND PAVMENT MARKER ( PORTI ON)

SUN VALLEY CA



07-020484
07-LA-110-5
09/ 06/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
09/ 10/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

C G O CONSTRUCTI ON

SANTA FE SPRI NGS CA
G L M CONTRACTORS
REDLANDS CA

MARI NA LANDSCAPI NG
ANAHEI M CA

R D CONSTRUCTI ON
CORONA CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
SCCAL STRI PI NG
HUNTI NGTON BEACH CA

CLEARI NG

METAL BEAM GUARD RAI L
RESTEEL REBAR

HI G-VMAY PLANTI NG

CONCRETE BARRI ER ( PARTI AL)
MASONRY

STRI PI NG



07-020484 Bl D245

07-LA-110-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 06/ 01 09/ 10/ 01
TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 1,190 40. 00 47, 600. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 61, 993. 00* 61, 993. 00
4 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,920 .50 960. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 28 25. 00 700. 00
6 (S) 120300 TEMPORARY PAVENENT MARKER EA 2,170 4.00 8, 680. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,030 33.00 33, 990. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 40 300. 00 12, 000. 00
9 021913 REMOVE CONCRETE BLOCK WALL M 190 60. 00 11, 400. 00
10 150608 REMOVE CHAI N LI NK FENCE M 1,210 15. 00 18, 150. 00
11 150710 REMOVE TRAFFI C STRI PE M 5,510 2.00 11, 020. 00
12 150722 REMOVE PAVEMENT MARKER EA 3, 550 .90 3,195. 00
13 150806 REMOVE Pl PE M 13 83. 00 1, 079. 00
14 150820 REMOVE | NLET EA 4 500. 00 2, 000. 00
15 152390 RELOCATE ROADSI DE SI GN EA 3 150. 00 450. 00
16 153214 REMOVE CONCRETE CURB M 800 14. 00 11, 200. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 50, 000. 00* 50, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 2, 360 11.00 25, 960. 00
19 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 1, 100 95. 00 104, 500. 00
(AERIALLY DEPCSI TED LEAD)
20 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 50, 000. 00* 50, 000. 00
21 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 50 35. 00 1, 750. 00
22 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 20 82. 00 1, 640. 00
23 (S) 200001 H GHWAY PLANTI NG LS LUVMP SUM 30, 000. 00* 30, 000. 00
24 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVMP SUM 12, 500. 00* 12, 500. 00
25 (S) 208000 | RRI GATI ON SYSTEM LS LUVMP SUM 106, 000. 00* 106, 000. 00
26 260301 CLASS 3 AGGREGATE BASE VB 520 25. 00 13, 000. 00
27 280000 LEAN CONCRETE BASE VB 360 90. 00 32, 400. 00
28 401000 CONCRETE PAVENMENT VB 620 153. 00 94, 860. 00
29 404092 SEAL PAVEMENT JOI NT M 660 10. 00 6, 600. 00
30 (S) 021914 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 44 335. 00 14, 740. 00
Pl LI NG ( BARRI ER)
31 (S) 498023 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 210 117.00 24,570. 00
Pl LI NG ( BARRI ER)
32 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 830 104. 00 190, 320. 00
Pl LI NG ( BARRI ER)
33 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FQOTI NG VB 20 575. 00 11, 500. 00
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 1, 850. 00 20, 350. 00



07-020484 Bl D245

07-LA-110-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 06/ 01 09/ 10/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 (SF)517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) MR 3,290 105. 00 345, 450. 00
36 (SF)518002 SOUND WALL ( MASONRY BLOCK) MR 4, 430 175. 00 775, 250. 00
37 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 6, 880 2.10 14, 448. 00
38 620913 600 MV ALTERNATI VE Pl PE CULVERT M 13 165. 00 2,145. 00
39 620924 900 MV ALTERNATI VE Pl PE CULVERT M 3 200. 00 600. 00
40 731502 M NOR CONCRETE (M SCELLANEQUS VB 2 2,220. 00 4, 440. 00

CONSTRUCTI ON)
41 (SF) 750007 FRAME AND GRATE EA 5 300. 00 1, 500. 00
42 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 750. 00 1, 500. 00
43 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 16 175. 00 2, 800. 00
44 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,100. 00 4, 200. 00
45 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 500. 00 1, 000. 00
46 839725 CONCRETE BARRI ER ( TYPE 736) M 890 242.00 215, 380. 00
47 021915 CONCRETE BARRI ER M 22 458. 00 10, 076. 00
(TYPE 736 SV MODI FI ED)

48 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 6, 940 .85 5, 899. 00
49 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,410 1.30 1, 833.00
50 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 370 5. 00 1, 850. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 182, 000. 00* 182, 000. 00

TOTAL 2,588, 978. 00



07-020484

07-LA-110-5

09/ 06/ 01

50,

25,

30,
13,
95,

SUMMARY

50,

20,

32,
12,
80,

OF

- 00*

REMAI

35700.
5000.
100000.
7680.

NI NG B

50,

15,

35,

119,

Bl D245
PAGE 12
09/ 10/ 01
FI FTH
BI D AMOUNT
45. 00 53550.
7,500. 00* 7500.
100, 000. 00* 100000.
1.00 1920.
25.00 700.
3.00 6510.
45. 00 46350.
325. 00 13000.
85. 00 16150.
5.00 6050.
1.75 9642.
1.00 3550.
180. 00 2340.
1, 000. 00 4000.
700. 00 2100.
15. 00 12000.
50, 000. 00* 50000.
25.00 59000.
155. 00 170500.
20, 000. 00* 20000.
45. 00 2250.
90. 00 1800.
35, 000. 00* 35000.
15, 000. 00* 15000.
82, 000. 00* 82000.
85. 00 44200.
140. 00 50400.
165. 00 102300.
20. 00 13200.
360. 00 15840.
125. 00 26250.
80. 00 146400.
500. 00 10000.
1, 050. 00 11550.
125. 00 411250.
198. 00 877140.
1.50 10320.
425. 00 5525.
750. 00 2250.



07-020484 Bl D245

07-LA-110-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
09/ 06/ 01 09/10/01
------------------------------- T DT e TR EP TR PP T TR PPN PLRERERE
SECOND THI RD | FOURTH FI FTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- R D EP TR TN L P EeEEEPERREEREEePs
800. 00 1600. 00| 800. 00 1600. 00| 650. 00 1300. 00| 425. 00 850. 00
250. 00 1250. 00| 800. 00 4000. 00| 500. 00 2500. 00| 500. 00 2500. 00
600. 00 1200. 00| 800. 00 1600. 00| 900. 00 1800. 00| 750. 00 1500. 00
100. 00 1600. 00| 100. 00 1600. 00| 100. 00 1600. 00| 55. 00 880. 00
2,500. 00 5000. 00| 2,200. 00 4400. 00| 2, 410. 00 4820. 00| 2, 250. 00 4500. 00
700. 00 1400. 00| 700. 00 1400. 00| 905. 00 1810. 00| 750. 00 1500. 00
232.00 206480. 00| 220. 00 195800. 00| 196. 00 174440. 00| 240. 00 213600. 00
440. 00 9680. 00| 490. 00 10780. 00| 300. 00 6600. 00| 725. 00 15950. 00
1.50 10410. 00| 1.20 8328. 00| 1.50 10410. 00| 1.00 6940. 00
3.00 4230. 00| 2.00 2820. 00| 2.00 2820. 00| 1.50 2115. 00
4.00 1480. 00| 3.50 1295. 00| 5.00 1850. 00| 3.50 1295. 00
235, 000. 00* 235000. 00| 82, 577. 00* 82577. 00| 265, 000. 00* 265000. 00| 290, 000. 00* 290000. 00

2,712,995.60 2,777,737.06 2,802, 566. 50 2,989, 167. 50



07-020484 Bl D245

07-LA-110-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
09/ 06/ 01 09/10/01
------------------------------- e D e e P TR EP TR TR O T TR RPN ELERRERE
SI XTH SEVENTH | El GHTH NI NTH

Bl D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- e ] R R e ) EP T TN T PP e P E R RN EePs
53. 00 63070. 00| 26. 00 30940. 00| 16. 32 19420. 80| 40. 00 47600. 00
6, 000. 00* 6000. 00| 4, 500. 00* 4500. 00| 5, 100. 00* 5100. 00| 3, 500. 00* 3500. 00
100, 000. 00* 100000. 00| 325, 000. 00* 325000. 00| 177, 300. 00* 177300. 00| 50, 000. 00* 50000. 00
1.00 1920. 00| 1.00 1920. 00| 1.59 3052. 80| 1.00 1920. 00
45. 00 1260. 00| 30. 00 840. 00| 60. 00 1680. 00| 30. 00 840. 00
2.30 4991. 00| 6. 00 13020. 00| 5.75 12477. 50| 3.00 6510. 00
44. 00 45320. 00| 69. 00 71070. 00| 39.15 40324. 50| 30. 00 30900. 00
330. 00 13200. 00| 300. 00 12000. 00| 183. 00 7320. 00| 250. 00 10000. 00
300. 00 57000. 00| 35.00 6650. 00| 29.00 5510. 00| 35.00 6650. 00
18. 00 21780. 00| 11.00 13310. 00| 5.05 6110. 50| 10. 00 12100. 00
1.80 9918. 00| 1.75 9642. 50| 2.05 11295. 50| 1.70 9367. 00
1.10 3905. 00| 1.00 3550. 00| 1.20 4260. 00| 1.00 3550. 00
125. 00 1625. 00| 110. 00 1430. 00| 268. 00 3484. 00| 100. 00 1300. 00
900. 00 3600. 00| 800. 00 3200. 00| 875. 00 3500. 00| 800. 00 3200. 00
650. 00 1950. 00| 100. 00 300. 00| 900. 00 2700. 00| 900. 00 2700. 00
12. 00 9600. 00| 17.00 13600. 00| 22.35 17880. 00| 10. 00 8000. 00
50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
22.00 51920. 00| 41. 00 96760. 00| 80. 00 188800. 00| 35. 00 82600. 00
125. 00 137500. 00| 145. 00 159500. 00| 300. 00 330000. 00| 570. 00 627000. 00
10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00| 34, 000. 00* 34000. 00| 10, 000. 00* 10000. 00
100. 00 5000. 00| 45. 00 2250. 00| 130. 00 6500. 00| 60. 00 3000. 00
200. 00 4000. 00| 75. 00 1500. 00| 330. 00 6600. 00| 80. 00 1600. 00
36, 000. 00* 36000. 00| 31, 000. 00* 31000. 00| 40, 000. 00* 40000. 00| 35, 000. 00* 35000. 00
5, 000. 00* 5000. 00| 12, 800. 00* 12800. 00| 17, 800. 00* 17800. 00| 10, 000. 00* 10000. 00
115, 000. 00* 115000. 00| 107, 500. 00* 107500. 00| 100, 700. 00* 100700. 00| 107, 000. 0O* 107000. 00
39. 00 20280. 00| 71.00 36920. 00| 104. 00 54080. 00| 40. 00 20800. 00
125.00 45000. 00| 193. 00 69480. 00| 215. 00 77400. 00| 80. 00 28800. 00
180. 00 111600. 00| 248. 00 153760. 00| 232.00 143840. 00| 130. 00 80600. 00
15. 00 9900. 00| 33.00 21780. 00| 21.00 13860. 00| 8. 00 5280. 00
200. 00 8800. 00| 165. 00 7260. 00| 555. 00 24420. 00| 500. 00 22000. 00
280. 00 58800. 00| 120. 00 25200. 00| 97. 50 20475. 00| 65. 00 13650. 00
100. 00 183000. 00| 122. 00 223260. 00| 83. 00 151890. 00| 70. 00 128100. 00
350. 00 7000. 00| 815. 00 16300. 00| 1,122.00 22440. 00| 400. 00 8000. 00
950. 00 10450. 00| 1, 500. 00 16500. 00| 1, 500. 00 16500. 00| 1, 500. 00 16500. 00
155. 00 509950. 00| 115. 00 378350. 00| 113. 00 371770. 00| 130. 00 427700. 00
200. 00 886000. 00| 156. 00 691080. 00| 210. 00 930300. 00| 190. 00 841700. 00
1.40 9632. 00| 1.50 10320. 00| 2.50 17200. 00| 3.00 20640. 00
130. 00 1690. 00| 335. 00 4355. 00| 450. 00 5850. 00| 180. 00 2340. 00

500. 00 1500. 00| 610. 00 1830. 00| 750. 00 2250. 00| 400. 00 1200. 00



07-020484

07-LA-110-5
09/ 06/ 01

_______________________________ |
SI XTH |
BI D AMOUNT |
_______________________________ I
1, 800. 00 3600. 00
800. 00 4000. 00
720. 00 1440. 00
56. 00 896. 00|
2, 300. 00 4600. 00
800. 00 1600. 00
135. 00 120150. 00
400. 00 8800. 00
1.10 7634. 00
1.50 2115. 00
4.00 1480. 00

300,000:00* 300000. 00
3,079, 476. 00

SUMMARY

OF REMA

I NI NG BI DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |

1, 500. 00 3000
650. 00 3250
800. 00 1600
150. 00 2400

1, 900. 00 3800
485. 00 970
339. 00 301710.
632. 00 13904.

1.37 9507.
2.00 2820.
3.85 1424.
103, 500. 00* 103500

SEVENTH
BI D AMOUNT
_______________________________ |

1, 000. 00 2000
300. 00 1500
800. 00 1600
58. 00 928
2, 400. 00 4800
800. 00 1600
280. 00 249200
310. 00 6820
1.10 7634
1.50 2115
3.50 1295.
311, 000. 00* 311000

3, 234, 169. 50

3, 395, 976. 90

Bl D245
PAGE 15
09/ 10/ 01
NI NTH
BI D AMOUNT
1, 000. 00 2000
200. 00 1000
700. 00 1400
165. 00 2640
2, 050. 00 4100
450. 00 900
360. 00 320400
340. 00 7480
1.00 6940
1.50 2115
3.50 1295.
320, 000. 00* 320000

3,411, 917.00



